STATEMENT OF WORK

SOW No. AR-2027-03 · Checkout redesign · Effective February 1, 2027

This Statement of Work (the “SOW”) is made under the Master Services Agreement dated January 10, 2027 between **Acme Retail**, Inc., 1200 Commerce Way, Austin, TX 78701 (the “Client”), and **Dev Co** LLC, 55 Foundry Street, Portland, OR 97209 (the “Contractor”).

1. Scope

The Contractor will redesign the checkout of the Client's web store (repository acme-retail/storefront on GitHub): a new payment form and a new order confirmation flow. Work is delivered as pull requests into the Client's repository, reviewed and merged by the Client's engineers.

2. Fees

The total fee is **six thousand US dollars (USD 6,000.00)**, fixed price, invoiced per milestone as set out in Section 3. Invoices are payable within 7 days of issue by PayPal to the Contractor's business account.

3. Milestones and acceptance

3.1 Milestone 1 — Payment form: USD 3,500.00. Due March 15, 2027. Accepted, and the invoice issued, when the payment form pull request is merged into the main branch of the Client's repository with every continuous-integration check passing on the merged commit.

3.2 Milestone 2 — Order confirmation: USD 2,500.00. Due April 15, 2027. Accepted, and the invoice issued, when the order confirmation pull request (confirmation page and email) is merged into the main branch of the Client's repository with every continuous-integration check passing on the merged commit.

3.3 Acceptance is automatic on the merged commit's CI results; no further sign-off by the Client is required. A pull request merged with failing or missing checks is not accepted.

4. Change requests

Changes to scope are agreed in writing as a new milestone under this SOW or a new SOW; they never alter the acceptance condition of a milestone already in progress.

5. Intellectual property

Code merged into the Client's repository is the Client's property on payment of the milestone it belongs to. Until then the Contractor grants the Client a licence to review and test it.

6. Term

This SOW ends when both milestones are paid, or on 30 days' written notice by either party for unfinished work.

For Acme Retail	For Dev Co
Priya Raman Head of Engineering Date: February 1, 2027	Jonah Whitaker Principal Date: February 1, 2027